
Elm Street Cemetery - Fence Restoration
Elm Street / Railroad Street
Braintree, MA 02184
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Site Plan

A1.0
 1" = 50'-0"1 Site Plan

GENERAL NOTES:
1. Protect the public at all times from potential construction hazards.

2. The cemetery will be open to the public during this project. All existing entries and means of
egress must be
maintained.

4. Work of this contract shall be coordinated with the restoration work of the masonry  being
performed under a seperate contract.

5. The Contractor shall visit the site and thoroughly examine and become familiar with existing
conditions including delivery and removal of materials to and from the site.

6. Work described in either drawings or specification shall be considered part of this contract.

7. Field dimensions and dimensional coordination shall be the responsibility of the Contractor. It
is the intention of the contract that the completed dimensions match the existing fence
components.

8. Sections and details apply to all similar conditions unless otherwise noted.

9. Restore any damage to building or site caused during construction to its condition prior to
the start of construction.

10. Control noise. Contain all dust and legally dispose of all construction debris.

11. Do not scale the drawings. If critical dimensions are missing from the drawings contact
the Architect for clarification.

12. Contractor will have access to water via an exterior hose bibb, and will not be charged
for water usage.

13. Contractor will have access to existing circuitry for power, and will not be charged for
power usage. If the Contractor requires additional power, the Contractor shall be responsible
for all work associated with installing additional electrical wiring, including removal of any
temporary electrical work.

14. Work hours will be 7AM - 5PM, Monday through Friday. 8AM - 5 PM on Saturday (by
special arrangement with Owner). No work on Sunday.

15. At the completion of all work, the Contractor shall remove all construction debris and
material and repair damage caused to the site during construction.

16. Submit a full sized sample of all visible products for review and approval prior to the start
of fabrication or
construction.

17. "Requests for Information" RFI's are a normal and expected part of the construction
process. In submitting an RFI, the Contractor shall also submit a recommended detail or
solution. The Contractor shall also indicate if the Contractor feels that the recommended detail
or solution is a proposed increase to the contract sum.

18. The contractor is to assume that there is the presence of lead based paint on all fencing
and gare components. The contractor is to follow all laws to properly disponse of the lead
based paint.

SCOPE NOTES:

• Remove and disassemble all cast iron fence and gate assembly’s for shop restoration
• Provide new sub rail and bottom rail at all fence and gate sections
• Shop sandblast all existing elements to be reused. Install hot dip galvanized primer with

urethane top coat and finish under base bid. In Alternate 1 provide a  zinc rich primer,
Epoxy mid coat and Urethane top coat system  and a ss replacement bottom bar and sub-
rail. Bottom bar and sub rail to be carbon steel in base bid.

• Paint on the cast iron fence is lead containing. The contractor is responsible for complying
with all lead removal rules and regulations.

• Provide new SS threaded rod, bars, and fasteners to reattach posts and rails.
• Provide new brass bearings and stainless steel end to all gate panels
• Temporary fence will be installed and removed by the Town of Braintree

WEST
GATE
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Elm Street Fence

A1.1

 1/16" = 1'-0"1 Elm Street Fence Plan

 1/16" = 1'-0"2 Elm St. Fence - North Elevation

 1/16" = 1'-0"3 Elm St. Fence - East Elevation
 1/16" = 1'-0"4 Elm St. Fence -West Elevation

LAMP POST NO WORK
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Elm Street Post
Details

A1.2
 1 1/2" = 1'-0"1 Typ. Post Elevation

 1 1/2" = 1'-0"2 Typ. Post Section
 1 1/2" = 1'-0"3 Elm St. Post Photo

 1 1/2" = 1'-0"6 Elm St. Post Base

 1 1/2" = 1'-0"5 Elm St. Post Top
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Elm Street Railing
Details

A1.4

 6" = 1'-0"4 Existing Sub Rail Photo

 6" = 1'-0"5 Existing Top Rail Photo

 3" = 1'-0"8 Existing Top Rail to Post Connection

 6" = 1'-0"6 Existing Top Rail Photo 2
 3/4" = 1'-0"7 Elm St. Rail Photo

 1" = 1'-0"1 Typ. Rail Elevation
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Gates and Stone
Piers

A2.1

 1/2" = 1'-0"2 Elm Street - West Gate Elevation

 1/2" = 1'-0"1 Elm Street - East Gate Elevation

 1/4" = 1'-0"7 Elm Street - East Gate

 1 1/2" = 1'-0"3 Panel Detail
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Gate Details

A2.2

 3" = 1'-0"1 Gate Bottom Bearing Detail

 3" = 1'-0"2 Gate Top Bearing Detail
 6" = 1'-0"3 Rail  Detail
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